STATE OF CALI FORNI A BI' D SUMMARY

Bl D OPENI NG DATE 02/ 26/ 02
CONTRACT NUMBER 04- 440144
LOCATI ON 04- ALA- 260- R0. 8/ R1. 9

I'N ALAMEDA COUNTY | N ALAMEDA AND
OAKLAND AT WEBSTER STREET TUBE AND
POSEY TUBE

RETROFI T WVEBSTER AND POSEY TUBE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 50 FUND TOTAL HA21 27,137, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 24,546, 000.00 AMOUNT OVER 6, 234, 055. 00

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
RR | NVOLVEMVENT 02/ 28/ 02
CONTRACT CCODE 'A '
74 CONTRACT | TEMS

FEDERAL Al D ACST- S260- (004) E

TOTAL NUMBER COF WORKI NG DAYS 600
PERCENT OVER EST 25. 40

707 746-8028
00526319

FAX 707 746- 0936

718 472-1007
00796003

FAX 718 472-1139

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 30, 780, 055. 00 2 AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC
3701 MALLARD DR
BENI Cl A CA 94510

2 30, 977,937. 10 1 PACCHI OSI DRILL U S A INC
ONE PENN PLAZA SU TE 3515
NEW YORK NY 10119

3 33, 387, 487. 00 3 CONDON JOHNSON AND ASSCCI ATES

I NC
P O BOX 12368
OAKLAND CA 94604

510 534-3400
00300068

FAX 510 534-3421



04- 440144 Bl D245

04- ALA- 260 SUMMARY OF REMAI NI NG BIDDERS PAGE 2
02/ 26/ 02 02/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . TESTI NG ( PORTI ON)
MORI SOLI  CONSTRUCTI ON ELECTRI CAL ( PORTI ON)
LI VERVORE CA
MUNI CON | NSTRUVENTATI ON ( PORTI ON)
SAN FRANCSI CO CA
TONLL INC SURVEYI NG ( PORTI ON)
QAKLAND CA

WAGNER JET GROUTI NG ( PORTI ON)



04- 440144
04- ALA- 260
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
02/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NONE

Bl DDER | D NAME AND ADDRESS

NONE
DESCRI PTI ON CF PORTI ON OF WORK SUBCONTRACTED

03

DUTRA

SAN RAFAEL CA
HAYWARD BAKER
CONCCORD CA

KLEI NFELDER

OAKLAND CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

MUNI CON

SAN FRANCI SCO CA
POVNER ENG NEERI NG
ALAMEDA CA

TOW LL SURVEYI NG
OAKLAND CA

WORLDW DE LAND SURVEY
CONCCORD CA

RECONSTRUCT MARI NA
JET GROUT (PARTI AL)

GEOTECH TESTI NG AND DRI LLI NG
ELECTRI CAL

| NSTRUVENTATI ON

ACCESS STONE COLUWMNS ( PARTI AL)
TUBE NMONI TORI NG

CONSTRUCTI ON' SURVEY



04- 440144 Bl D245

04- ALA- 260 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 26/ 02 02/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D ANOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 022699 ELECTRONI C MOBI LE DAI LY DAl RY COVPUTER LS LUMP SUM 10, 000. 00* 10, 000. 00
SYSTEM DATA DELI VERY
3 070018 TI ME- RELATED OVERHEAD VDAY 600 3, 500. 00 2,100, 000. 00
4 (S) 048805 I NSTRUVENTATI ON AND MONI TORI NG LS LUMP SUM 400, 000. 00* 400, 000. 00
( POSEY TUBE)
5 (S) 048806 | NSTRUVENTATI ON AND MONI TORI NG LS LUMP SUM 400, 000. 00* 400, 000. 00
(WEBSTER TUBE)
6 (S) 071321 TEMPORARY FENCE ( TYPE CL- 6) LF 5, 790 8. 00 46, 320. 00
7 022700 TEMPORARY 10' GATE (TYPE CL- 6) EA 18 600. 00 10, 800. 00
8 022701 TEMPORARY COVER SQYD 400 50. 00 20, 000. 00
9 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 15, 000. 00* 15, 000. 00
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00
12 022702 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 50 500. 00 25, 000. 00
13 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
15 (S) 120182 PORTABLE DELI NEATOR EA 340 45. 00 15, 300. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1, 500 45. 00 67, 500. 00
17 (S) 150604 REMOVE WOOD FENCE LF 80 10. 00 800. 00
18 (S) 150608 REMOVE CHAI' N LI NK FENCE LF 1, 660 6. 00 9, 960. 00
19 150620 REMOVE GATE EA 2 500. 00 1, 000. 00
20 022703 REMOVE WOOD STAGE STRUCTURE EA 1 10, 000. 00 10, 000. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE LF 32 30. 00 960. 00
22 022704 SALVAGE Pl CNI C TABLE EA 3 1, 500. 00 4,500. 00
23 022705 SALVAGE BENCH EA 9 400. 00 3, 600. 00
24 022706 SALVAGE TRASH CAN EA 5 350. 00 1, 750. 00
25 022707 SALVAGE BOLLARD EA 3 750. 00 2, 250. 00
26 022708 SALVAGE PLANTER BOX AND TREE EA 5 750. 00 3, 750. 00
27 022709 RESET Bl KE RACK EA 4 1, 000. 00 4,000. 00
28 022710 RECONSTRUCT BOLLARD EA 2 1, 500. 00 3, 000. 00
29 022711 RECONSTRUCT PARKI NG BUVPER EA 110 150. 00 16, 500. 00
30 022712 RESET ROCK SLOPE PROTECTI ON cy 350 60. 00 21, 000. 00
31 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE LF 120 25.00 3, 000. 00
32 151554 RECONSTRUCT CHAI N LI NK GATE EA 2 1, 250. 00 2, 500. 00
33 022713 RECONSTRUCT CHAI N LI NK SLI DI NG GATE EA 3 1, 500. 00 4, 500. 00
34 152322 RESET ROADSI DE SI GN (WOOD POST) EA 3 250. 00 750. 00



04- 440144 Bl D245

04- ALA- 260 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 26/ 02 02/ 28/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

35 152324 RESET ROADSI DE SI GN ( METAL POCST) EA 20 250. 00 5, 000. 00
36 152438 ADJUST FRAME AND COVER TO GRADE EA 18 1, 500. 00 27, 000. 00
37 (S) 153101 PLANE ASPHALT CONCRETE PAVENMENT SQYD 3, 660 5. 00 18, 300. 00
38 153210 REMOVE CONCRETE cY 302 750. 00 226, 500. 00
39 (S) 159001 RECONSTRUCT HANDRAI LI NG LF 260 50. 00 13, 000. 00
40 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 20, 250. 00* 20, 250. 00
41 160120 REMOVE TREE EA 61 150. 00 9, 150. 00
42 (F) 192001 STRUCTURE EXCAVATI ON cY 2,240 30. 00 67, 200. 00
43 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cY 111 75. 00 8, 325. 00
44 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) cY 930 175. 00 162, 750. 00
45 (F) 193001 STRUCTURE BACKFI LL cY 2,390 60. 00 143, 400. 00
46 (F) 193101 GRAVEL BLANKET cy 772 75.00 57, 900. 00
47 (F) 048807 FI LTER FABRI C SQFT 30, 760 1.30 39, 988. 00
48 048808 JET GROUTI NG OVER LAND LF 3,738 1, 960. 00 7,326, 480. 00
49 048809 JET GROUTI NG OVER WATER LF 2,273 2, 780. 00 6, 318, 940. 00
50 048810 JET GROUTI NG AT TREM E PLATFORM LS LUMP SUM 260, 000. 00* 260, 000. 00

( POSEY TUBE)
51 (S) 048811 TESTI NG ( POSEY TUBE) LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
52 (F) 048812 STONE COLUMN OVER LAND LF 18, 542 100. 00 1, 854, 200. 00
53 (F) 048813 STONE COLUMN OVER WATER LF 32, 846 167. 00 5, 485, 282. 00
54 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
55 (S) 048815 TESTI NG (WEBSTER TUBE) LS LUMP SUM 850, 000. 00* 850, 000. 00
56 260301 CLASS 3 AGGREGATE BASE cY 4,840 35. 00 169, 400. 00
57 390102 ASPHALT CONCRETE (TYPE A) TON 2, 600 80. 00 208, 000. 00
58 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) LF 32 50. 00 1, 600. 00
59 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TON 26 250. 00 6, 500. 00
60 729010 ROCK SLOPE PROTECTI ON FABRI C SQYD 560 25. 00 14, 000. 00
61 731502 M NOR CONCRETE (M SCELLANEQUS cY 290 250. 00 72, 500. 00
CONSTRUCTI ON)

62 (S) 800360 CHAI'N LI NK FENCE (TYPE CL-6) LF 1, 660 15. 00 24, 900. 00
63 (S) 800701 WOOD FENCE LF 50 100. 00 5, 000. 00
64 (S) 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 900 3.00 2, 700. 00
65 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 490 5. 00 2, 450. 00
66 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 260 2.00 520. 00
67 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 5, 080 1. 00 5, 080. 00
68 (S) 860401 LI GHTI NG LS LUMP SUM 185, 000. 00* 185, 000. 00
69 (S) 048816 SEI SM C WARNI NG SYSYTEM LS LUMP SUM 80, 000. 00* 80, 000. 00

70 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM . 00* 0.00



04- 440144 Bl D245

04- ALA- 260 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6

02/ 26/ 02 02/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 048890 TURBI DI TY CONTRCL LS LUWP SUM 50, 000. 00* 50, 000. 00
72 048891 RECONSTRUCT BOAT MARI NA LS LUWP SUM 150, 000. 00* 150, 000. 00

FACI LI TY

73 048892 PLASTI C PI PE LS LUWP SUM 70, 000. 00* 70, 000. 00
74 999990 MOBI LI ZATI ON LS LUWP SUM 2,450, 000. 00* 2, 450, 000. 00

TOTAL 30, 780, 055. 00



04- 440144 Bl D245

04- ALA- 260 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
02/ 26/ 02 02/ 28/ 02
R T ERCPTPLPLPLPE T e P L e OPTPLPEPEPE
| TEM SECOND | TH RD
| BI D AVOUNT | BI D AMOUNT
R R L
1| 150, 000. 00* 150000. 00| 15, 500. 00* 15500. 00
2 | 218, 000. 00* 218000. 00| 20, 000. 00* 20000. 00
3| 4,500.00  2700000. 00| 4,150.00  2490000. 00
4 | 177, 500. 00* 177500. 00| 751, 000. 00* 751000. 00
5 | 177, 500. 00* 177500. 00| 400, 000. 00* 400000. 00
6 | 8.55 49504. 50| 6. 00 34740. 00
7| 642. 00 11556. 00| 700. 00 12600. 00
8 | 45. 00 18000. 00| 4.00 1600. 00
9 | 3, 424. 00* 3424. 00| 7, 500. 00* 7500. 00
10 | 8, 560. 00* 8560. 00| 15, 000. 00* 15000. 00
11 | 21, 400. 00* 21400. 00| 130, 000. 00* 130000. 00
12 | 35. 00 1750. 00| 400. 00 20000. 00
13 | 125, 000. 00* 125000. 00| 10, 000. 00* 10000. 00
14 | 175, 000. 00* 175000. 00| 125, 000. 00* 125000. 00
15 | 25.00 8500. 00| 25.00 8500. 00
16 | 99. 80 149700. 00| 15. 00 22500. 00
17 | 10. 70 856. 00| 10. 00 800. 00
18 | 6. 40 10624. 00| 3.00 4980. 00
19 | 535. 00 1070. 00| 500. 00 1000. 00
20 | 6, 420. 00 6420. 00| 3, 000. 00 3000. 00
21 | 10. 00 320. 00| 10. 00 320. 00
22 | 267. 50 802. 50| 300. 00 900. 00
23 | 214.00 1926. 00| 200. 00 1800. 00
24 | 187.25 936. 25| 75. 00 375. 00
25 | 160. 50 481. 50| 100. 00 300. 00
26 | 535. 00 2675. 00| 150. 00 750. 00
27 | 100. 00 400. 00| 1, 000. 00 4000. 00
28 | 214.00 428. 00| 1, 000. 00 2000. 00
29 | 75.00 8250. 00| 75.00 8250. 00
30 | 48. 15 16852. 50| 120. 00 42000. 00
31 | 26.75 3210. 00| 15. 00 1800. 00
32 | 1,337.50 2675. 00| 2, 000. 00 4000. 00
33 | 1, 605. 00 4815. 00| 2, 500. 00 7500. 00
34 | 240. 00 720. 00| 360. 00 1080. 00
35 | 275. 00 5500. 00| 220. 00 4400. 00
36 | 642. 00 11556. 00| 500. 00 9000. 00
37 | 15. 00 54900. 00| 9.00 32940. 00
38 | 187.25 56549. 50| 125. 00 37750. 00
39 | 50. 00 13000. 00| 75. 00 19500. 00



30, 977, 937. 10

33, 387, 487. 00

04- 440144 Bl D245
04- ALA- 260 SUMMARY OF REMAINING BIDDERS PAGE 8
02/ 26/ 02 02/ 28/ 02

_______________________________ |_______________________________

SECOND | TH RD

BI D ANOUNT | BI D ANOUNT
_______________________________ |_______________________________
20, 250. 00* 20250. 00| 20, 250. 00* 20250. 00
535. 00 32635. 00| 300. 00 18300. 00
8. 00 17920. 00 30. 00 67200. 00
9.65 1071. 15| 600. 00 66600. 00
12.85 11950. 50 275. 00 255750. 00
10. 15 24258. 50| 10. 00 23900. 00
64. 20 49562. 40| 60. 00 46320. 00
.90 27684. 00| .40 12304. 00
2,155.00  8055390. 00| 1,730.00  6466740. 00
2,560.00  5818880. 00| 3,600.00  8182800. 00
1,330, 000. 00*  1330000. 00| 200, 000. 00*  200000. 00
1,380, 000. 00*  1380000. 00| 1, 260, 000. 00*  1260000. 00
65.50  1214501. 00 40. 00 741680. 00
85.00  2791910. 00| 178.00  5846588. 00
. 00* 0. 00 . 00* 0. 00
1,320, 000. 00  1320000. 00| 1,000, 000. 00*  1000000. 00
80. 25 388410. 00| 28. 00 135520. 00
107. 00 278200. 00 75. 00 195000. 00
101. 65 3252. 80| 10. 00 320. 00
214. 00 5564. 00| 500. 00 13000. 00
7.50 4200. 00| 2.00 1120. 00
588. 50 170665. 00| 700. 00 203000. 00
16. 05 26643. 00| 17.50 29050. 00
107. 00 5350. 00| 50. 00 2500. 00
4.50 4050. 00| 1. 00 900. 00
9. 50 4655. 00 7.00 3430. 00
11. 00 2860. 00| .50 130. 00
9. 00 45720. 00| 2.50 12700. 00
188, 957. 00  188957. 00 175, 000. 00 175000. 00
89, 000. 00* 89000. 00| 80, 000. 00* 80000. 00
. 00* 0. 00 . 00* 0. 00
75, 970. 00* 75970. 00| 400, 000. 00*  400000. 00
325,066. 00  325066. 00| 300, 000. 00 300000. 00
88, 000. 00* 88000. 00| 75, 000. 00* 75000. 00
2,975, 000. 00*  2975000. 00| 3,300, 000. 00*  3300000. 00



